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1  PROJECT OVERVIEW 



Owner: Karns City Area School District
▪ Superintendent:  Dr. Eric Ritzert
▪ Business Manager:  Evan McGarvey
▪ Director of Building & Grounds:  Steve Andreassi
▪ Principal:  Shane Spack

Construction Manager:  Eckles Construction Services
▪ President:  John Pappas
▪ Project Manager:  Brian Fulkerson

Architect: Crabtree Rohrbaugh & Associates
▪ Principal: Anthony Colestock
▪ Project Coordinator: Jason Nye
▪ Interior Designer:  Jennifer Tharp
▪ Construction Administrator: Brian Kilgus

Engineers: Sleighter Design - Civil
▪ Director of Engineering:  Ben Walls

Tower Engineering – M/E/P
▪ Electrical:  John West & Doug Weaver
▪ Mechanical:  Mike Chvala
▪ Plumbing & Fire Protection:  Mike Plummer

Providence Engineering – Structural
▪ Structural:  Levi Schneck

McFarland, Kistler & Associates – Food Service 

PROJECT OVERVIEW



PROJECT OVERVIEW

PROJECT MILESTONE DATES:

1. Bid Opening 
• June 2, 2022

2. Intent to Award
• June 14, 2022

3. Anticipated Notice to Proceed:  
Start of Construction
• July 7, 2022

4. Substantial Completion:
• August 20, 2024
• October 15, 2024 (Gym & 

Lobby Restrooms)



2  SCOPE REVIEW



SCOPE REVIEW
▪ Grades K – 6th
▪ Renovation – 52,000 SF
▪ New Addition – 40,000 SF
▪ Three Academic Wings Separated by two 

Outdoor Courtyards
▪ 2B Non-Combustible Construction
▪ Load Bearing Masonry Construction 
▪ Steel Frame Core in Lobby & Cafeteria
▪ Steel Joists & Steel Deck for Floor & Roof 

Construction
▪ Roof Construction (EPDM w/ 6” Polyiso

Insulation)
▪ Exterior Walls –Brick Veneer w/ CMU 

back-up
▪ Variable Air Volume Air Handling Units 
▪ Fully Sprinkled Fire Protection System
▪ Geotechnical attachment in 

Specifications
▪ TAB & Commissioning provided by 

District



Site Plan

Existing Building

New Addition

1. New Access Drive

2. Overflow Parking

3. Separate Bus Drop-Off

4. Parent Drop-Off / Visitor 
Parking

5. Staff Parking

6. Service Drive / Loading Dock

7. Spring Street Access Drive

8. Athletic Multi-Purpose Field

9. Playground
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Floor Plan
General Classrooms

Special Education

Small Group Instruction

Music

Art

Library/Cafeteria/Gymnasium

Faculty

Building Support



Total Project Duration – 777 Calendar Days

Logistics:

• Refer to Drawing PH1.1
• General Contractor to provide CM Trailer.  

Refer to Temporary Facilities and Controls 
Specification.

Site:
• Refer to Drawing PH1.1
• Site is broken down into 3 main phases
• Athletic field area will be used throughout all 

phases.  
• Site access will be at the existing main 

entrance until the new loop road can be 
constructed.  Then the main school entrance 
will be relocated to the back of the building.  

PHASING SUMMARY
LOGISTICS/SITE/BUILDING

Building:
▪ Refer to Drawings PH1.2 and PH1.3
▪ Building phasing is broken down into 6 

phases.  
▪ Existing corridor ceilings to be removed 

during summer of 2022 to allow for 
coordination of MEP items and installation 
of new rough-ins.  

▪ Most renovations will be done in Summers 
(2023 and 2024).

▪ Some additional phasing narratives for the 
boiler room and other areas will be 
included in one of the next addenda.  



MAIN ENTRANCE MATERIAL SELECTION 
(Storefront & Curtain Wall Systems, Utility & Modular Brick Veneer)



LOBBY*
* Interior Renderings are for Orientation only, images generated during design prior to Final Construction Documents, CD’s take precedence.
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CAFETERIA*
* Interior Renderings are for Orientation only, images generated during design prior to Final Construction Documents, CD’s take precedence.



COLLABORATION AREA*
* Interior Renderings are for Orientation only, images generated during design prior to Final Construction Documents, CD’s take precedence.



TYPICAL CLASSROOM*
* Interior Renderings are for Orientation only, images generated during design prior to Final Construction Documents, CD’s take precedence.



3   BIDDING REQUIREMENTS



DRAWINGS AND BID COMMUNICATION:

▪ Bidders may obtain bidding documents in hard copy and/or .pdf electronic format.

• Electronic .pdf  Format - $375
• Hard Copy Printed Format - $675 

▪ Submit requests to bidding@cra-architects.com.  Mail checks to Crabtree, 
Rohrbaugh & Associates, 401 E. Winding Hill Rd., Mechanicsburg, PA 17055

▪ The following information shall be furnished by bidders when obtaining bidding 
documents:
• Bidder’s mailing address
• Name of Bidder’s representative
• Bidder’s telephone number
• Bidder’s facsimile number
• Bidder’s email address (email address used to submit the .pdf’s)
• Bidding documents requested, by Contract and Contract number

▪ Bidding documents may be viewed at BX noted in the advertisement.  It is highly 
recommended to purchase drawings and don’t rely on BX.

▪ Submit Bid RFI’s to Anthony Colestock with CRA via email at acolestock@cra-
architects.com

▪ To schedule a site visit contact Steve Andreassi with Karns City Area School District 
via email at sandreassi@kcasdk12.org.

BIDDING REQUIREMENTS

mailto:bidding@cra-architects.com
mailto:acolestock@cra-architects.com
mailto:sandreassi@kcasdk12.org


KEY DATES:

▪ Addenda are anticipated to be 
issued weekly on Fridays (May 
6, 13, 20, 27)

▪ Final Request for Information 
(RFI’s) are due within 5 
business days of Bid Opening 
(May 25)

▪ Last Addenda issued 2 days 
prior to Bid Opening (May 31)

▪ Bid Opening on June 2, 2:00 
PM @ Karns City Area School 
District Administration Office

Drop off location:

1446 Kittanning Pike

Karns City, PA 16041

BIDDING REQUIREMENTS



ADVERTISEMENT FOR BID

BIDDING REQUIREMENTS

Notice is hereby given that sealed bids for construction of Additions and
Renovations to Chicora Elementary School, 205 Kittanning Street, Chicora, PA
16025 will be received at the Administrative Offices of the Karns City Area
School District at 1446 Kittanning Pike, Karns City, PA 16041 until 2:00 P.M.,
prevailing time, on June 2, 2022. Bids must be submitted to the attention of
Evan McGarvey, Business Manager. Bids shall be submitted in sealed
envelopes bearing the name of the Bidder and shall be clearly marked “Chicora
Elementary School Additions & Renovations”. Bids will be publicly opened and
read aloud immediately after the scheduled closing time for receipt of Bids.
Bids received after the above-referenced date and time shall be returned to the
Bidder unopened.



Bid Attachments:

Include with (2) two copies of Bid Form:

• (2) Copies Bid Bond
• (2) Copies Non-Collusion Affidavit
• (2) Copies Compliance with 111 of the Public 

School Code
• (2) Copies Non-Discrimination Affidavit
• (2) Copies Workers Compensation Affidavit
• (2) Copies Bidder’s Qualifications, AIA 

Document A305
• (2) Byrd Anti-Lobbying Amendment 

Clarification 

BIDDING REQUIREMENTS
BID FORMS

▪ Refer to Front End Specification for additional 
info, Bid Forms and draft of the Agreement 
between Owner and Contractor

▪ You will be bidding as a Prime Contractor to the 
KCASD.



HVAC Construction
• None

Plumbing Construction
• Domestic Water Piping – DEDUCT
• Underground Sanitary Piping – DEDUCT
• Underground Storm Piping - DEDUCT

Electrical Construction
• Lightning Protection System – ADD
• Access Control Platform – DEDUCT
• Projectors & Projector Mounts - DEDUCT

BIDDING REQUIREMENTS
BID FORMS

Alternates:

GC, PC & EC Primes

• Unclassified Excavation - ADD

General Construction

• Seeded Multi-Purpose Athletic Field - ADD
• Sodded Multi-Purpose Athletic Field - ADD
• 24’ Wide One-Way Back Road - ADD
• Terrazzo Flooring in Lobby & Cafeteria - ADD
• Terrazzo Flooring in Corridors - ADD
• Porcelain Tile Flooring in Lobby & Cafeteria - ADD
• Porcelain Tile Flooring in Corridors - ADD
• Modified Bituminous Membrane Roofing System 

- ADD



BIDDING REQUIREMENTS
BID FORMS

Unit Prices:

General Construction

1. Bulk Soil Excavation 
2. Trench Rock Removal 
3. Bulk Rock Removal 
4. Over-excavation beyond Contract Depth 
5. Cutting and Patching of Concrete Floor Slabs 
6. Floor Leveler 
7. Repointing of Existing Brickwork

Electrical Construction 
1. Bulk Soil Excavation
2. Borrow Soil Replacement
3. Trench Rock Removal
4. Bulk Rock Removal 
5. Duplex Receptacle & Wiring Data Outlet
6. Exit Sign & Wiring 
7. 2’ x 4’ Light Fixture & Wiring 
8. Heat & Smoke Detector & Wiring 
9. Fire Alarm Pull Station & Wiring 
10. Fire Audible/Visual Device & Wiring
11. Data Outlet Rough-in

HVAC Construction 
None

Plumbing Construction 
1. Bulk Soil Excavation
2. Borrow Soil Replacement
3. Trench Rock Removal
4. Bulk Rock Removal 
5. 1” Ball Valve Replacement 
6. 2” Ball Valve Replacement
7. 4” Gate Valve Replacement
8. Additional 1” Ball Valve
9. Additional 2” Ball Valve
10. Additional 4” Gate Valve
11. Additional 1” Copper Piping
12. Additional 2” Copper Piping
13. Additional 4” Copper Piping
14. Additional 4” Sanitary Piping – Below Grade
15. Additional 4” Storm Piping – Below Grade
16. Additional 4” Sanitary or Vent Piping – Above Grade
17. Additional 4” Storm Piping – Above Grade



Bid Documents
All bidders are required to familiarize themselves with the site, building, and all bidding documents including General
Conditions and Requirements, Bid Package Descriptions, Temporary Facilities, etc. Submission of bid acknowledges that
bidder has done so. All subcontractors and suppliers should familiarize themselves with the bid package descriptions
found in the Specification Sections so they can direct their quotations to the correct Prime Contractor.

Insurance
The School District will be implementing an Owner-Controlled Insurance Program. By submitting a bid, the Contractor is
certifying that it has excluded all insurance costs from the Base Bid, Alternates and Unit Prices with respect to those
insurance coverages that will be provided by the School District in accordance with the General Conditions Paragraph 11 –
Insurance.

Bid Security/Bonds
Bid security or bid bond in the amount of 10% of base bid shall be included with each proposal copy.

Wage Rates
Project is subject to Davis-Bacon Act. Certified payrolls will be required on a monthly basis with applications for payment.
Current rates are included in the specifications.

Taxes
Bidders are directed to review the PA Tax Exempt Entities, Section 000860. Contractors will be responsible for sales tax,
consumer, and use taxes as required by law. Contractors are directed to the PA. Sales & Use Tax Guide to determine
which items are taxable/tax exempt. The Bermudian Springs School District reserves the right to pursue sales tax paid to
the State in error.

ADDITIONAL INFORMATION

BIDDING REQUIREMENTS



ADDITIONAL INFORMATION

BIDDING REQUIREMENTS

Performance/Payment/Bonds
Successful contractors will be required to provide Performance and Payment Bonds. Performance, Payment and Bid
Bonds must be submitted on forms provided in the documents.

Substitutions
All substitutions must be submitted to the Architect no later than 60 days after the intent to award contracts is
issued. Contractors are directed to use “Substitution Request Form” found in Section 012500. Unless materials have
been accepted by Addendum, materials and equipment shall be furnished and installed as per the specifications.

Miscellaneous Issues
NO SMOKING OR USE OF ILLEGAL DRUGS OR TOBACCO PRODUCTS ON SCHOOL PROPERTY.
THE USE OF PROFANITY IS PROHIBITED.

Act 34, Employee Background Check and Criminal History Reports will be required for all contractor employees and
subcontractor employees working onsite. Contractors were instructed that once they are notified of intent to award
that they should file with the Pennsylvania State Police for all criminal history reports for employees to be assigned
to the project.











Crabtree, Rohrbaugh & Associates
www.cra-architects.com

QUESTIONS?


